SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 144 CONTRACT ID : IR-28882-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 30.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 120.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
14 202-02240 PAVEMENT REMOVAL 37,540.000 m2
15 202-02241 GUARDRAIL, REMOVE 355.900 m
16 202-02278 CURB, CONCRETE, REMOVE 1,880.000 m
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
35 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
36 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
37 202-04089 SIGN, SHEET, REMOVE 3.000 EACH
38 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
39 202-52710 SIDEWALK, CONCRETE, REMOVE 204.000 m2
40 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 86.000 EACH
41 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
42 203-02000 EXCAVATION, COMMON 135,495.000 m3
43 203-51223 EXCAVATION, WATERWAY 1,278.000 m3
44 205-03371 SEDIMENT REMOVE 230.000 m3
45 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 725.000 Mg
46 205-06933 TEMPORARY DITCH INLET PROTECTION 39.000 EACH
47 205-06934 TEMPORARY MULCHING 0.900 Mg
48 205-06937 TEMPORARY SILT FENCE 3,212.000 m
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49 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 124.000 m3
50 206-93520 TEMPORARY SHEET PILING 3,019.000 m2
51 207-08267 SUBGRADE TREATMENT, TYPE I11A 22,107.000 m2
52 207-08268 SUBGRADE TREATMENT, TYPE 1V 109,938.000 m2
53 210-07796 COLLAR 15.000 EACH
54 211-02050 B BORROW 43,968.000 m3
55 211-06467 AGGREGATE FOR END BENT BACKFILL 138.000 m3
56 211-07454 STRUCTURE BACKFILL 26,633.000 m3
57 216-06394 CELLULAR CONCRETE FILL, 1V 557.000 m3
58 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,488.000 Mg
59 302-06464 SUBBASE FOR PCCP 191.600 m3
60 302-07455 DENSE GRADED SUBBASE 46.000 m3
61 303-06959 AGGREGATE 3.000 Mg
62 303-07449 COMPACTED AGGREGATE, NO. 73 88.700 Mg
63 304-07494 WIDENING WITH HMA, TYPE C 11,681.000 Mg
64 305-07473 WIDENING WITH PCC BASE, 250 mm 1,094.900 m2
65 306-08034 MILLING, ASPHALT, 38 mm 3,900.000 m2
66 306-08043 MILLING, TRANSITION 910.000 m2
67 401-06264 PROFILOGRAPH, HMA LUMP LUMP
68 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 1,141.000 Mg
69 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,290.000 Mg
70 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 651.000 Mg
71 401-07384 QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm 200.000 Mg
72 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 2,383.500 Mg
73 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 13,750.000 Mg
74 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,085.000 Mg
75 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,850.800 Mg
76 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 326.000 Mg
77 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 4,361.000 Mg
78 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 47,986.000 Mg
79 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 17,606.000 Mg
80 402-07434 HMA SURFACE, TYPE C 351.000 Mg
81 402-07453 HMA FOR TEMPORARY PAVEMENT 1,861.000 Mg
82 406-05520 ASPHALT FOR TACK COAT 129.800 Mg
83 503-03489 RETROFITTED TIE BARS 1,570.000 EACH
84 503-05240 D-1 CONTRACTION JOINT 120.000 m
85 506-06333 PCCP PATCHING, FULL DEPTH 210.000 m2
86 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
87 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 2.000 EACH
88 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 238.130 m
89 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
90 601-94236 TEMPORARY GUARDRAIL END TREATMENT, | 4.000 EACH
91 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
92 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
93 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 514.350 m
94 603-05744 FENCE GATE, CHAIN LINK, 1820 mm X 3 m 6.000 EACH
95 603-09063 FENCE GATE, CHAIN LINK, PVC COATED, 1820 mm X 3.6 m 2.000 EACH

96 603-09065 FENCE GATE, CHAIN LINK, PVC COATED, 1820 mm X 1.2 m 2.000 EACH
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97 603-09066 FENCE, CHAIN LINK, PVC COATED, 1820 mm 80.000 m
98 603-92636 FENCE, CHAIN LINK, 1830 mm 967.000 m
99 604-06069 CURB RAMP, CONCRETE 182.400 m2
100 604-07899 CURB RAMP, CONCRETE, E 20.000 m2
101 604-07901 CURB RAMP, CONCRETE, G 5.000 m2
102 604-91531 SIDEWALK, CONCRETE, 100 mm 15,669.000 m2
103 605-06090 CURB, INTEGRAL, CONCRETE 1,005.700 m
104 605-06120 CURB, CONCRETE 793.700 m
105 605-06140 CURB AND GUTTER, CONCRETE 9,587.000 m
106 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,019.300 m
107 605-06215 CENTER CURB, D, CONCRETE 1,140.000 m
108 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 296.000 m2
109 610-07487 HMA FOR APPROACHES, TYPE B 633.800 Mg
110 610-08446 PCCP FOR APPROACHES, 150 mm 236.000 m2
111 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,083.300 m2
112 611-06497 MAILBOX ASSEMBLY, SINGLE 28.000 EACH
113 611-06498 MAILBOX ASSEMBLY, DOUBLE 10.000 EACH
114 611-98146 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 225 mm 8,615.200 m2
115 615-06490 RIGHT OF WAY MARKER 256.000 EACH
116 615-06505 MONUMENT, B 10.000 EACH
117 615-06510 MONUMENT, C 1.000 EACH
118 615-06515 MONUMENT, D 1.000 EACH
119 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
120 616-02320 GEOTEXTILES 5,509.000 m2
121 616-05688 RIPRAP, CLASS 1 255.000 Mg
122 616-06405 RIPRAP, REVETMENT 1,520.000 Mg
123 616-06425 RIPRAP, GROUTED, 300 mm 296.000 m2
124 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
125 621-02318 SEED MIXTURE, PRAIRIE GRASS 50.100 kg
126 621-02356 SEEDING, WETLAND 42.500 kg
127 621-02770 EROSION CONTROL BLANKET 4,255.400 m2
128 621-06545 FERTILIZER 4.700 Mg
129 621-06554 SEED MIXTURE, U 448.000 kg
130 621-06557 SEED MIXTURE, T 884.800 kg
131 621-06565 MULCHING MATERIAL 45.700 Mg
132 621-06567 WATER 610.000 kL
133 621-06570 TOP SOIL 948.000 m3
134 621-06574 SODDING 7,644 .000 m2
135 621-06575 SODDING, NURSERY 78,399.000 m2
136 622-91786 SEEDLING 400.000 EACH
137 701-51195 PILE, STEEL H, HP 310 X 79 680.000 m
138 702-05106 CONCRETE 3.000 EACH
139 702-51015 CONCRETE, B, FOOTINGS 139.500 m3
140 702-51863 FIELD DRILLED HOLE IN CONCRETE 72.000 EACH
141 702-52376 CONCRETE, C, STRUCTURES 67.000 m3
142 702-90915 CONCRETE, A 5.700 m3
143 702-94139 CONCRETE, A, ABOVE FOOTINGS 81.900 m3

144 703-51030 REINFORCING STEEL 6,205.000 kg
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145 703-51032 REINFORCING STEEL, EPOXY COATED 56,744.000 kg
146 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 64.000 EACH
147 704-51002 CONCRETE, C, SUPERSTRUCTURE 285.200 m3
148 706-01268 HANDRAIL, ALUMINUM 265.000 m
149 706-51020 CONCRETE, C, RAILING 15.400 m3
150 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V, 1372 mm X 508 mm 277.500 m
151 709-51821 SURFACE SEAL LUMP LUMP
152 709-51821 SURFACE SEAL LUMP LUMP
153 709-51821 SURFACE SEAL LUMP LUMP
154 714-06170 CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX 10.000 m
155 714-06170 CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX 6.000 m
156 714-08084 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 33.000 m
157 715-04547 PIPE, DUCTILE IRON, 750 mm 43.000 m
158 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 377.100 m
159 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 11,376.000 m
160 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 16.600 m
161 715-05138 PIPE, TYPE 1, CIRCULAR, 1950 mm 39.000 m
162 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 26.000 m
163 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 9.000 m
164 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4,522.200 m
165 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 898.600 m
166 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 880.000 m
167 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 1,018.000 m
168 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,044.500 m
169 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 657.000 m
170 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 250.500 m
171 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 676.500 m
172 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 135.900 m
173 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 18.000 m
174 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 19.000 m
175 715-05325 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.10 m2 5.000 m
176 715-05407 PIPE, END BENT DRAIN, 150 mm 58.000 m
177 715-05422 PIPE, SLOTTED DRAIN, 300 mm 716.000 m
178 715-06004 CONCRETE ANCHOR, 1200 mm 1.000 EACH
179 715-06358 CONCRETE ANCHOR, 1950 mm 2.000 EACH
180 715-06492 CONCRETE ANCHOR, 1350 mm 1.000 EACH
181 715-06561 PIPE EXTENSION, CIRCULAR, 100 mm 21.000 m
182 715-08250 PIPE, DUCTILE IRON, 300 mm 19.000 m
183 715-26728 GRATED BOX END SECTION, 11, 4:1, 300 mm 2.000 EACH
184 715-46000 PIPE END SECTION, 300 mm 11.000 EACH
185 715-46005 PIPE END SECTION, 375 mm 30.000 EACH
186 715-46010 PIPE END SECTION, 450 mm 11.000 EACH
187 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
188 715-46030 PIPE END SECTION, 750 mm 3.000 EACH
189 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
190 715-90052 LIFT STATION LUMP LUMP
191 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
192 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 9,741.000 m
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193 718-52610 AGGREGATE FOR UNDERDRAINS 3,038.000 m3

194 718-99153 GEOTEXTILES FOR UNDERDRAIN 38,178.000 m2

195 720-01092 MANHOLE, J15, MODIFIED 69.000 EACH
196 720-03194 MANHOLE 1.000 EACH
197 720-08239 MANHOLE, J7, MODIFIED 2.000 EACH
198 720-08241 MANHOLE, K15, MODIFIED 23.000 EACH
199 720-08242 MANHOLE, L15, MODIFIED 11.000 EACH
200 720-44000 CASTING, ADJUST TO GRADE 39.000 EACH
201 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
202 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
203 720-45030 INLET, E7 5.000 EACH
204 720-45042 INLET, HAS5 1.000 EACH
205 720-45075 INLET, R13 2.000 EACH
206 720-45275 PIPE CATCH BASIN, 600 mm 37.000 EACH
207 720-45410 MANHOLE, C4 11.000 EACH
208 720-45510 MANHOLE, C4, MODIFIED 18.000 EACH
209 720-92884 MANHOLE, K4, MODIFIED 6.000 EACH
210 720-93409 INLET, B15, MODIFIED 12.000 EACH
211 720-93411 INLET, C15, MODIFIED 1.000 EACH
212 720-95409 MANHOLE, J4, MODIFIED 17.000 EACH
213 720-95422 MANHOLE, J4 1.000 EACH
214 720-97962 MANHOLE, G4, MODIFIED 1.000 EACH
215 720-98174 INLET, B15 125.000 EACH
216 720-98555 INLET, C15 123.000 EACH
217 720-98869 MANHOLE, L4, MODIFIED 9.000 EACH
218 723-08107 STRUCTURE, PRECAST THREE-SIDED, 3660 mm X 4060 mm 60.730 m

219 728-98377 MASONRY COATING LUMP LUMP
220 728-98377 MASONRY COATING LUMP LUMP
221 731-93945 FACE PANELS, CONCRETE 967.000 m2

222 731-93946 WALL ERECTION 967.000 m2

223 731-93947 LEVELING PAD, CONCRETE 259.000 m

224 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
225 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
226 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 21,527.000 m

227 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 58,732.000 m

228 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 51.000 EACH
229 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 467.000 m

230 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
231 801-06645 CONSTRUCTION SIGN, B 54.000 EACH
232 801-06710 FLASHING ARROW SIGN 3,480.000 DAY
233 801-06775 MAINTAINING TRAFFIC LUMP LUMP
234 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 10.000 EACH
235 801-07118 BARRICADE, 111-A 50.400 m

236 801-07119 BARRICADE, 111-B 356.400 m

237 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 87.000 m

238 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 423.000 m

239 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 148.000 m

240 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
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241 801-94295 SIGNAL HEAD, RELOCATE 165.000 EACH
242 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
243 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 420.600 m
244 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 5.000 m
245 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
246 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 45.340 m2
247 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 36.260 m2
248 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 7.320 m2
249 802-99058 SHEET SIGN, INSTALL 27.000 EACH
250 804-06770 DELINEATOR POST 2.000 EACH
251 804-93726 DELINEATOR 15.000 EACH
252 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 20.000 EACH
253 805-01842 HANDHOLE, SIGNAL 66.000 EACH
254 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
255 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 44 .000 EACH
256 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 435.000 m
257 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 57.000 m
258 805-02595 CONTROLLER, RESET TIMING 7.000 EACH
259 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,825.000 m
260 805-08494 RADIO SPREAD SPECTRUM 8.000 EACH
261 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 6.000 EACH
262 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
263 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 44.000 EACH
264 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 7.000 EACH
265 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
266 805-78415 SPAN, CATENARY, AND TETHER 23.000 EACH
267 805-78420 DISCONNECT HANGER 23.000 EACH
268 805-78445 SIGNAL SERVICE 4.000 EACH
269 805-78467 SIGNAL CABLE, 3C 8GA. 104.000 m
270 805-78480 SIGNAL CABLE, 3C 14GA. 1,891.000 m
271 805-78485 SIGNAL CABLE, 5C 14CGA. 2,850.000 m
272 805-78490 SIGNAL CABLE, 7C 14GA. 1,422.000 m
273 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,935.000 m
274 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
275 805-78746 PREFORMED LOOP DETECTORS 1,287.000 m
276 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
277 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 21.000 m
278 805-78900 PEDESTAL FOUNDATION, A 9.000 EACH
279 805-78925 CONTROLLER CABINET FOUNDATION, P1 6.000 EACH
280 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 20.000 EACH
281 805-86930 INSULATING LINK, NOT WATERPROOFED 35.000 EACH
282 805-90005 SIGNAL PEDESTAL, 3.0 m 9.000 EACH
283 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 28.000 EACH
284 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 44.000 EACH
285 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,621.000 m
286 807-02191 HANDHOLE, LIGHTING 11.000 EACH
287 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 16.000 EACH
288 807-04654 LIGHT POLE 4.000 EACH
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289 807-04866 LUMINAIRE 14.000 EACH
290 807-06896 UNDERPASS 1.000 EACH
291 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 298.000 m
292 807-82053 UNDERPASS CIRCUIT INSTALLATION, 3 LUMINAIRES 1.000 EACH
293 807-82054 UNDERPASS CIRCUIT INSTALLATION, 4 LUMINAIRES 1.000 EACH
294 807-83752 LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 12.000 EACH
295 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 4.000 EACH
296 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 12.000 EACH
297 807-86810 SERVICE POINT, 11 2.000 EACH
298 807-86910 CONNECTOR KIT, UNFUSED 16.000 EACH
299 807-86915 CONNECTOR KIT, FUSED 16.000 EACH
300 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 34.000 EACH
301 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
302 807-86935 INSULATING LINK, WATERPROOFED 36.000 EACH
303 807-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL 473.000 m
304 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 14.000 EACH
305 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 8.000 EACH
306 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,570.000 m
307 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 10,476.000 m
308 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 285.000 m
309 808-06716 LINE, REMOVE 3,481.000 m
310 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 1,500.000 m
311 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 850.000 m
312 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 140.000 m
313 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 560.000 m
314 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 300 mm 90.000 m
315 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,250.000 m
316 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 9,054.000 m
317 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 296.000 m
318 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 753.000 m
319 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 72.000 EACH
320 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 54.000 EACH
321 808-75327 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 300 mm 900.000 m
322 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 21.000 EACH
323 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 970.000 EACH
324 808-97027 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 200 mm 210.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07040 FIELD OFFICE, C 30.000 MOS

4 105-08520 CELLULAR TELEPHONE/RADIO 10.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 260.000 MOS

6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

7 108-01614 PARTNERING OVERHEAD LUMP LUMP
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

9 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL

10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL

11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-01015 CLEARING AND GRUBBING LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01032 SAND BARREL ARRAY, REMOVE 20.000 EACH
18 202-02240 PAVEMENT REMOVAL 172,477.000 SYS

19 202-02241 GUARDRAIL, REMOVE 12,082.000 LFT
20 202-02279 CURB AND GUTTER, REMOVE 950.000 LFT
21 202-03783 SIGN, PANEL, REMOVE 12.000 EACH
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
24 202-51368 SLOPEWALL, REMOVE 690.000 SYS

25 202-62420 BRIDGE RAILING, REMOVE 816.000 LFT

26 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 32.000 EACH
27 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 7.000 EACH
28 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 5.000 EACH
29 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 15.000 EACH
30 203-02000 EXCAVATION, COMMON 174,082.000 CYS
31 203-02070 BORROW 23,230.000 CYS
32 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,112.000 TON

33 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
34 205-06937 TEMPORARY SILT FENCE 9,050.000 LFT
35 206-51220 EXCAVATION, WET 549.000 CYS
36 206-51225 EXCAVATION, DRY 246.000 CYS

37 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 517.000 CYS

38 206-51235 COFFERDAM LUMP LUMP
39 206-51817 SHEET PILING, STEEL 7,470.000 SFT
40 206-93520 TEMPORARY SHEET PILING 220.000 SFT
41 208-02046 GRADING IN GORE AREA 15.000 EACH
42 210-08422 SOUND BARRIER LUMP LUMP
43 211-02050 B BORROW 2,146.000 CYS
44 211-06467 AGGREGATE FOR END BENT BACKFILL 300.000 CYS
45 211-07454 STRUCTURE BACKFILL 32,178.000 CYS
46 213-08058 FLOWABLE BACKFILL 91.000 CYS
47 214-07202 GEOGRID, 1 15,000.000 SYS

48 215-07043 CHEMICAL MODIFICATION, SOILS 457,876.000 SYS
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SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

49 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 58,137.000 TON
50 302-06464 SUBBASE FOR PCCP 175.000 CYS
51 302-07455 DENSE GRADED SUBBASE 350.000 CYS
52 303-01180 COMPACTED AGGREGATE, NO. 53 56.000 TON
53 303-04853 COMPACTED AGGREGATE 3,510.000 TON
54 304-07493 WIDENING WITH HMA, TYPE B 65,308.000 TON
55 306-08036 MILLING, ASPHALT, 2 IN. 126,064.000 SYS
56 306-08037 MILLING, ASPHALT, 3 IN. 2,670.000 SYS
57 401-06264 PROFILOGRAPH, HMA LUMP LUMP
58 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 7,289.000 TON
59 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 56,529.000 TON
60 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 248,145.000 TON
61 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 85,230.000 TON
62 401-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SMA 33,828.000 TON
63 402-07433 HMA SURFACE, TYPE B 348.000 TON
64 402-07438 HMA INTERMEDIATE, TYPE B 580.000 TON
65 402-07441 HVA BASE, TYPE B 1,854.000 TON
66 402-07784 HMA SURFACE, TYPE D 151.800 TON
67 402-07785 HMA INTERMEDIATE, TYPE D 105.000 TON
68 402-07786 HVA BASE, TYPE D 762.100 TON
69 406-05520 ASPHALT FOR TACK COAT 156.400 TON
70 501-06323 QC/QA-PCCP, 12 IN. 700.000 SYS
71 503-03489 RETROFITTED TIE BARS 248.000 EACH
72 503-05240 D-1 CONTRACTION JOINT 324.000 LFT
73 601-01522 GUARDRAIL TRANSITION TYPE TGB 9.000 EACH
74 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 2.000 EACH
75 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 3.000 EACH
76 601-05999 CURVED TERMINAL END 19.000 EACH
77 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 5.000 EACH
78 601-06854 GUARDRAIL, W-BEAM, NESTED 8.000 EACH
79 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
80 601-94689 GUARDRAIL END TREATMENT, OS 21.000 EACH
81 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 29,935.250 LFT
82 601-99123 GUARDRAIL TRANSITION, GP 7.000 EACH
83 602-01193 CONCRETE BARRIER GLARE SCREEN 1,000.000 LFT
84 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 320.000 LFT
85 602-06729 BARRIER DELINEATOR 20.000 EACH
86 602-08588 CONCRETE BARRIER, 45 IN., MODIFIED 8,952.000 LFT
87 602-08603 CONCRETE BARRIER, 45 IN. 16,680.000 LFT
88 603-06040 FENCE, FARM FIELD, 47 IN. 798.000 LFT
89 603-93373 FENCE, PEDESTRIAN 360.000 LFT
90 605-06140 CURB AND GUTTER, CONCRETE 200.000 LFT
91 606-07484 MILLED HMA SHOULDER CORRUGATIONS 92,370.000 LFT
92 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 1,291.000 SYS
93 610-07487 HMA FOR APPROACHES, TYPE B 27.000 TON
94 615-06510 MONUMENT, C 36.000 EACH
95 615-06515 MONUMENT, D 6.000 EACH
96 616-02320 GEOTEXTILES 6,593.000 SYS
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SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

97 616-05688 RIPRAP, CLASS 1 2,472.000 TON
98 616-06405 RIPRAP, REVETMENT 2,845.000 TON
99 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
100 620-08427 SOUND BARRIER ERECTION 377,593.000 SFT
101 620-08428 SOUND BARRIER PANELS 360,934.000 SFT
102 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
103 621-02770 EROSION CONTROL BLANKET 3,640.000 SYS
104 621-06545 FERTILIZER 16.800 TON
105 621-06553 SEED MIXTURE, R 7,010.000 LBS
106 621-06565 MULCHING MATERIAL 82.500 TON
107 621-06574 SODDING 659.000 SYS
108 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 1,272.000 LFT
109 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 3,348.000 LFT
110 702-51005 CONCRETE, A, SUBSTRUCTURE 563.800 CYS
111 702-51015 CONCRETE, B, FOOTINGS 323.400 CYS
112 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 100.000 LBS
113 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 192.000 LBS
114 702-51863 FIELD DRILLED HOLE IN CONCRETE 456.000 EACH
115 703-01540 THREADED TIE BAR ASSEMBLY 32.000 EACH
116 703-51030 REINFORCING STEEL 51,912.000 LBS
117 703-51032 REINFORCING STEEL, EPOXY COATED 397,801.000 LBS
118 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 28.000 EACH
119 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,093.400 CYS
120 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
121 706-06342 RAILING, PS-1 379.000 LFT
122 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
123 706-51020 CONCRETE, C, RAILING 85.200 CYS
124 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, 28 IN. X 12 IN. 1,407.000 LFT
125 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN. 1,257.000 LFT
126 708-51813 PNEUMATICALLY PLACED MORTAR 100.000 SFT
127 708-51814 WELDED STEEL WIRE FABRIC 100.000 SFT
128 709-51821 SURFACE SEAL LUMP LUMP
129 709-51821 SURFACE SEAL LUMP LUMP
130 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 11 FT. X 4 FT. 165.000 LFT
131 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 224.000 LFT
132 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 360.000 LFT
133 715-01472 PIPE END SECTION, PRECAST CONCRETE, 18 IN. 15.000 EACH
134 715-02399 SAFETY METAL END SECTION, 4:1, 42 IN. 3.000 EACH
135 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 1.000 EACH
136 715-03487 SAFETY METAL END SECTION, 4:1, 30 IN. 1.000 EACH
137 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 3.000 EACH
138 715-04618 SAFETY METAL END SECTION, 6:1, 30 IN. 1.000 EACH
139 715-04632 PIPE END SECTION, PRECAST CONCRETE, 36 IN. 4.000 EACH
140 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 382.000 LFT
141 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 4,753.000 LFT
142 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 95,978.000 LFT
143 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 7,254.000 LFT

144 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 211.000 LFT
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LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

145 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 195.000 LFT
146 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 7,474.000 LFT
147 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 3,172.000 LFT
148 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,754.000 LFT
149 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. 422.000 LFT
150 715-05252 PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT. 308.000 LFT
151 715-05298 PIPE, TYPE 1, DEFORMED, MIN. AREA 74.3 SQ. FT. 221.000 LFT
152 715-05407 PIPE, END BENT DRAIN, 6 IN. 540.000 LFT
153 715-06077 SAFETY METAL END SECTION, 6:1, 42 IN. 1.000 EACH
154 715-06501 CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. 4.000 EACH
155 715-06939 CONCRETE ANCHOR, MIN. AREA 29.5 SFT. 2.000 EACH
156 715-07107 PIPE END SECTION, MIN. AREA 11.6 SFT. 2.000 EACH
157 715-08176 PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1 SFT. 221.000 LFT
158 715-08303 CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT. 2.000 EACH
159 715-08453 SAFETY METAL END SECTION, 4:1, 45 IN. X 29 IN. 4.000 EACH
160 715-26729 GRATED BOX END SECTION, Il, 6:1, 15 IN. 1.000 EACH
161 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
162 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
163 715-97692 GRATED BOX END SECTION, I, 4:1, 36 IN. 1.000 EACH
164 718-06528 OUTLET PROTECTOR, 1 36.000 EACH
165 718-06529 OUTLET PROTECTOR, 2 26.000 EACH
166 718-06531 OUTLET PROTECTOR, 3 17.000 EACH
167 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 24,000.000 LFT
168 718-52610 AGGREGATE FOR UNDERDRAINS 14,309.000 CYS
169 718-99153 GEOTEXTILES FOR UNDERDRAIN 95,266.000 SYS
170 720-07300 INLET TYPE H, WITH SLOTTED DRAIN 34.000 EACH
171 720-07302 INLET TYPE HA, WITH SLOTTED DRAIN 2.000 EACH
172 720-45030 INLET, E7 1.000 EACH
173 720-45041 INLET, H5 24.000 EACH
174 720-45410 MANHOLE, C4 40.000 EACH
175 720-95422 MANHOLE, J4 33.000 EACH
176 731-93945 FACE PANELS, CONCRETE 5,545.000 SFT
177 731-93946 WALL ERECTION 5,545.000 SFT
178 731-93947 LEVELING PAD, CONCRETE 329.000 LFT
179 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
180 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 4.000 EACH
181 801-03290 CONSTRUCTION SIGN, C 15.000 EACH
182 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 276,646.000 LFT
183 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 390,659.000 LFT
184 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
185 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
186 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
187 801-06710 FLASHING ARROW SIGN 488.000 DAY
188 801-06775 MAINTAINING TRAFFIC LUMP LUMP
189 801-06808 TRUCK, TOW 2,000.000 HRS
190 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 7.000 EACH
191 801-07118 BARRICADE, 111-A 72.000 LFT

192 801-07119 BARRICADE, 111-B 24.000 LFT
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193 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 855.000 LFT
194 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 29,460.000 LFT
195 801-08402 TEMPORARY TRAFFIC BARRIER, TYPE 3 560.000 LFT
196 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,360.000 LFT
197 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1,952.000 EACH
198 802-01749 SIGN BRACKET, WALL MOUNTED 130.000 EACH
199 802-01750 SIGN ATTACHMENT, FLUSH MOUNTED 90.000 EACH
200 802-04314 SIGN 42.000 EACH
201 802-05694 OVERHEAD SIGN STRUCTURE 6.000 EACH
202 802-05694 OVERHEAD SIGN STRUCTURE 3.000 EACH
203 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 756.000 LFT
204 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 2,029.600 LFT
205 802-07057 SIGN, PANEL, WITH LEGEND 7,100.000 SFT
206 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 167.000 EACH
207 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 6.000 EACH
208 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 10.000 EACH
209 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 6.000 EACH
210 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
211 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 28.000 EACH
212 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 6.000 EACH
213 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1| 5.000 EACH
214 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 3.000 EACH
215 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 2.000 EACH
216 802-07272 BOX TRUSS SIGN FOUNDATION, V-B 6.000 EACH
217 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 6.000 EACH
218 802-08276 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
219 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 385.000 SFT
220 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 2,620.000 SFT
221 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 1,087.000 SFT
222 802-76055 SIGN POST, A 697.000 LFT
223 802-76065 SIGN POST, B 10.000 LFT
224 802-76095 STRUCTURAL STEEL, BREAKAWAY 5,870.000 LBS
225 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 7.000 EACH
226 802-93388 BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN 25.000 EACH
227 804-06770 DELINEATOR POST 5.000 EACH
228 804-06771 DELINEATOR POST, FLEXIBLE 179.000 EACH
229 805-01842 HANDHOLE, SIGNAL 104.000 EACH
230 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 5,200.000 LFT
231 805-06595 CONDUIT, PVC, 2 IN. 28,160.000 LFT
232 807-01603 SERVICE POINT, TYPE 11 4.000 EACH
233 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 15.000 EACH
234 807-06476 LIGHT POLE, HIGH MAST, RELOCATE 15.000 EACH
235 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 2,304.000 LFT
236 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 56,028.000 LFT
237 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 56,045.000 LFT
238 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 9,013.000 LFT
239 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 799.000 LFT
240 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 100.000 LFT
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241 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,015.000 LFT
242 808-06716 LINE, REMOVE 80,000.000 LFT
243 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 141.000 LFT
244 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 12.000 EACH
245 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 7.000 EACH
246 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 22,833.000 LFT
247 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,925.000 LFT
248 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 39.000 LFT
249 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 680.000 EACH

250 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,410.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 22.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 44.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 31,524.000 m3
12 205-06930 SPLASHPAD, RIPRAP 16.800 Mg
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 756.000 Mg
14 205-06936 TEMPORARY SEDIMENT TRAP 453.000 Mg
15 205-06937 TEMPORARY SILT FENCE 1,401.000 m
16 205-06938 TEMPORARY SLOPE DRAIN 194.000 m
17 207-08263 SUBGRADE TREATMENT, TYPE IA 19,186.000 m2
18 211-07454 STRUCTURE BACKFILL 9,268.800 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,581.000 Mg
20 303-01180 COMPACTED AGGREGATE, NO. 53 4,584.000 Mg
21 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 500.000 Mg
22 304-07494 WIDENING WITH HMA, TYPE C 552.000 Mg
23 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,524.000 Mg
24 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,093.000 Mg
25 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 5,717.000 Mg
26 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,497.000 Mg
27 401-93793 WEDGE AND LEVELING 868.000 Mg
28 402-07435 HMA INTERMEDIATE, TYPE A 400.000 Mg
29 406-05520 ASPHALT FOR TACK COAT 18.000 Mg
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 11.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 914.400 m
33 607-06370 PAVED SIDE DITCH, H 218.500 m
34 610-07486 HMA FOR APPROACHES, TYPE A 434.600 Mg
35 610-08446 PCCP FOR APPROACHES, 150 mm 309.200 m2
36 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
37 615-06490 RIGHT OF WAY MARKER 33.000 EACH
38 615-06505 MONUMENT, B 13.000 EACH
39 615-06535 BENCH MARK POST, RESET 1.000 EACH
40 616-02305 GABIONS 2,978.500 m3
41 616-02320 GEOTEXTILES 4,966.000 m2
42 616-05689 RIPRAP, CLASS 2 215.400 Mg
43 616-06405 RIPRAP, REVETMENT 1,054.000 Mg
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-02770 EROSION CONTROL BLANKET 16,756.000 m2
46 621-06545 FERTILIZER 13.600 Mg
47 621-06553 SEED MIXTURE, R 2,864.500 kg

48 621-06565 MULCHING MATERIAL 67.800 Mg
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49 621-06567 WATER 15.100 kL
50 621-06574 SODDING 2,064.400 m2
51 622-05624 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 900 20.000 EACH
52 622-05639 PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 mm 380.000 EACH
53 622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 1200 mm OR UNDER 117.000 EACH
54 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 40.000 EACH
55 622-52436 SIGN, DO NOT MOW OR SPRAY 7.000 EACH
56 714-06613 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 1800 mm 48.800 m
57 714-08514 WINGWALL 42.880 m2
58 714-26714 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 2400 mm 4.000 m
59 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm 1.200 m
60 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 53.200 m
61 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 21.000 m
62 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,578.400 m
63 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 241.600 m
64 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 59.500 m
65 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 57.500 m
66 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 112.100 m
67 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 21.400 m
68 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 9.700 m
69 715-26732 GRATED BOX END SECTION, Il, 4:1, 900 mm 2.000 EACH
70 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
71 715-46005 PIPE END SECTION, 375 mm 21.000 EACH
72 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
73 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
74 715-46040 PIPE END SECTION, 900 mm 3.000 EACH
75 718-06529 OUTLET PROTECTOR, 2 9.000 EACH
76 718-06531 OUTLET PROTECTOR, 3 14.000 EACH
77 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
78 718-52610 AGGREGATE FOR UNDERDRAINS 582.500 m3
79 720-45030 INLET, E7 2.000 EACH
80 720-45035 INLET, F7 2.000 EACH
81 720-97218 MANHOLE, D7 1.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07119 BARRICADE, 111-B 43.200 m
88 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 250.000 EACH
89 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 69.600 m
90 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.210 m2
91 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 9.280 m2
92 802-76235 INSTALL OVERHEAD SIGN 9.000 EACH
93 802-99045 SIGN REMOUNTING 1.000 EACH
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,480.000 m
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,430.000 m

96 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 47.000 m



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER 254 CONTRACT ID : R -27982-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 19.000 m

98 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
99 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 165.000 EACH

101 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 537.000 m
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CALL ORDER : 604 CONTRACT ID : M -29249-B
LETTING DATE :

SECTION NO. 0001 RESURFACE OVER ASPHALT PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 304-07783 HMA PATCHING, TYPE D 120.000 TON
5 411-08438 MICRO-SURFACING, WARRANTED 14,500.000 SYS
6 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
7 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
8 801-06710 FLASHING ARROW SIGN 30.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,300.000 LFT
11 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 450.000 LFT
12 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,780.000 LFT
13 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 142.000 LFT
14 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 225.000 LFT
15 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH

16 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER : 606 CONTRACT ID : M -29250-B
LETTING DATE :

SECTION NO. 0001 RESURFACE OVER ASPHALT PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07783 HMA PATCHING, TYPE D 250.000 TON
7 411-08438 MICRO-SURFACING, WARRANTED 20,510.000 SYS
8 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
9 801-06710 FLASHING ARROW SIGN 30.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
12 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 10.000 LFT
13 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 305.000 LFT
14 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,880.000 LFT
15 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 402.000 LFT
16 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 980.000 LFT
17 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH

18 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER : 612 CONTRACT ID : M -29303-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE

1 624-92647 HERBICIDE TREATMENT 4,681.000 ACRE
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CALL ORDER 614 CONTRACT ID : M -29304-B
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL






